
Sr.No. Clause No. /Reference Queries/OBSERVATION DIMTS Decision

1 General   We believe the Advertising Light Boxes should be priced each 

and not per kg as shown in the BOQ, and the Light box quality 

should be judged to reflect the quality against the cost as individual 

units. This would allow you to ensure you obtain a quality product, 

and relieve you of the potential liability and failure issues.

Tender conditions shall prevail.

2 Item no.27 of BOQ Vol II We request that the scrap cost to be paid to the client, should be a 

fixed nominal cost to ensure simplicity of tendering costs and 

management of the contract.

Considering the different design of existing BQS to be demolished DTC 

has considered fixing an average cost of Rs.15000/- each for the BQS to be 

demolished.fixed cost will be credited by the bidder.

3 General  Advise your requirements for the bracketry for the future fixing of 

electronic PID within the shelter roof.

The same are shown on the drawing attached with the tender documents

4 General Please confirm that all fees payable for permissions to erect the Bus 

Shelter, together with the cost of Electricity connection will be at 

your cost and fully reimbursed to the contractor.

All statuary fees payable for obtaining necessasry permission/ connection, 

not covered in the scope of contractor, shall be reimbursed on production 

of receipts from concerned departments. The connection so required shall 

be obtained by the contractor.

5 General Please confirm that after handover and during the maintenance 

period, all vandalism and theft etc issues are to your account and 

management.

After handing over the BQS to Client, the security shall vest with the 

Client

6 General Please confirm that each Package quantity will be within  5/10% 

plus or minus of the Tender figures, and the final figure will be 

given at contract award letter and will not be subject to change for 

any reason whatsoever.

The list attached in the bid documents stands withdrawn, and the number 

of BQS in each package can vary by +/- 10 %.  The final figure and the 

locations can be anywhere in NCT of Delhi.

7 General Please confirm the estimated cost of the project, and also confirm at 

what percentage of estimated cost the Earnest Money has been 

calculated as it seems disproportionate.

The earnest money for each package is revised to Rs 40.00 lacs from Rs. 

60.00 lacs

8 General Please confirm that all design calculations have been completed to 

your satisfaction, and all structural design is at your risk.

The successful bidder will  check the design before execution of the work 

to ensure structural stability of design.

9 General This is a Specialized work, therefore the Consortium of more than

two (2) firms but limited to three (3) may be permitted.

Tender conditions shall prevail.

Name of Project:-    
Corrigendum No. 1                                                                                                                                                                                                   -

Construction of Bus Queue Shelters (BQS) of stainless steel design for Delhi Transport Corporation at Various Locations in Delhi. 

Clarification on prebid meeting points 
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10 In ref. to Bid Document VOL-I 

(PART-I), NIT, Annexure – 

IV, 

Technical Eligibility Criteria is considered either individually or

together with JV partners, Similarly it is requested to adopt the

same analogy for the FINANCIAL CRITERIA also.

Tender conditions shall prevail.

11  TECHNICAL CRITERIA, 

Annexure – IV: NIT Vol I

Three completed works costing not less than Rs.21.00 Crores each

if submitting bid for all 3 packages. For fabrication works the value

of each of Rs.21.00 Crores each is too high, therefore it is

requested that it may be CHANGED TO 

Tender conditions shall prevail.

11.1 General TOTAL VALUE OF VARIOUS WORKS DONE DURING THE

YEAR SHOULD NOT BE LESS THAN 10.00 CRORES. While

calculating the cost of work, the cost of material even if issued free

of cost from the client be included.  

Tender conditions shall prevail.

11.2 General THREE COMPLETED WORKS COSTING NOT LESS THAN

RS.3.00 CRORES EACH IF SUBMITTING BID FOR ALL 3

PACKAGES.

Tender conditions shall prevail.

12  TECHNICAL CRITERIA, 

Annexure – IV: NIT Vol I

“Work Considered Similar if material, technology, equipment etc.

required are similar” – MAY BE DELETED, since it is not

necessary that material, technology, equipment etc. is the same in

projects executed on Building works, Urban Infrastructure such as

Parking Lots, Stainless Steel Street Furniture/ Fabricator/

Commercial Area Development Transport/ Real Estate

Development etc. 

Tender conditions shall prevail.

12.1 General AND IN ADDITION: SIMILAR WORK SHOULD ALSO

INCLUDE ANY STEEL FABRICATION WORKS as fabrication

of Stainless Steel and other Steel works are broadly similar.  

Tender conditions shall prevail.

13 General Provision of MOBILISATION ADVANCE & SECURED

ADVANCE may please be considered. As the work has the major

portion of stainless steel item and the full amount is required at the

time of procurement with no credit available. 

Tender conditions shall prevail.request for any advance shall not be 

accepted.

14 General During erection or demolition traffic diversions may be required,

hence the permissions from transport department or other

concerned authorities like Traffic Police/ MCD / DDA etc. may be

provided to us.

Clause no. 10 of Special Conditions of Contract shall prevail and 

contractor shall arrange for permission/approvals from all the concerned 

departments. Any assistance required shall be rendered by the 

client/Engineer-in-Charge.

15 General Time period for the completion of the project is 7 months, which is

too short therefore all sites should be handed over at the start of the

work. As per clause 4.1 of BQS Bid Document VOL-I (PART-II)

the sites would be handed over in parts. If so, then due weightage

should be given for considering extension of time.

Time is essence of contract. The sites shall be handed over in phases as per 

the programme finalised between contractor and Client/ Engineer-in-

charge.
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16 General The project includes the internal electricity items only, as such it

may please be clarified whether we have to electrify the BQS by

connecting it to LT mains.

All necessary wiring/works upto the main switch board shall be tested and 

commisioned by the contractor.the electric conection shall be obtained by 

the contractor.  

17 General  The project will be completed in parts as such the department is 

requested to take-over the same in parts/phases. Since the sheds are 

on the running roads and prone to accidents as such should be 

taken-over in parts.

The BQS, complete in all respect shall be taken over in lots of minimum 10 

number.

18 Refer to your drawing (sheet no.2) vibratory roller cannot be used

in such a narrow lower down space for compacting the mix made

with rotavator at OMC. Therefore this method is not feasible to be

employed. Suggest that work may be carried out by any one of the

following two methods:

1. Supply & filling in kerbs with brick bats under floor including

ramming, consolidation & dressing complete.

2. Sand filling & compacting by vibratory compactor. 

               Kindly confirm

19 Bid Document Vol.-II. Sl.No.7 of

Bill of Quantities - Package A,

Bill of Quantity - Package B, Bill

of Quantity - Package C.

Bus-Q-Shelter being an architectural street furnishing product, the

stainless steel surface need to be protected from dis-coloration/

patch marks. We suggest that SS-304 Structural parts may be dip

passivated (ASTM: A 967) after completion of all welding &

drilling/ fabrication work but before assembly. 

Tender conditions shall prevail.

20 General As per the Bill of Quantities provided that each shelter will have a

finish weight of 1648.4 kg for the SS 304 for various members of

the bus shelters. We draw your attention to the following points:

20.1 General 1.)    The net weight of the SS-304 as per drawing provided in the

tender document, may work out to be 1960kg. Request you to

kindly check the net weight of SS-304 required for per BQS.

The quantities as worked out based on standard weights and procedures 

will be payable.

20.2 General 2.)    We can provide alternate design which will reduce the weight

without sacrificing stability with respect to wind load, seismic

condition and self load compared to the design provided by you. If

we provide alternate design then will you fix the prices in terms of

per shelter instead of per kg rate?

Cannot be considered at this stage as the design has been finalised.

The vibratory roller shall be used wherever width permits, otherwise a 

suitable vibratory compactor as approved by Engineer -in -charge will be 

used.

Bid Document Vol.-II. Sl.No.1 

of Bill of Quantities - Package 

A, Bill of Quantity - Package 

B, Bill of Quantity - Package 

C.
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20.3 General 3.)    The central panel is supported on 4 bolts on two columns.

These bolts are subjected to shear stress transmitted by central

Advertisement Panel. This may lead to deformation of central

advertisement panel. Your structural analysis may kindly be

reviewed and if any changes required may be confirmed.

The drawing shows eight bolts, however at one location the text refers to 

four bolts, which is a typographical error and the drawing showing 8 bolts 

be considered. The prototype will have to be got approved before taking up 

mass scale production and any structural strengthening required be advised 

along with details at that stage.

20.4 General 4.)    The interface between the pole and the roof appears to be

weak from structural point of view. Kindly review and confirm if

any changes required.

The prototype will have to be got approved before taking up mass scale 

production and any structural strengthening required will be advised along 

with details at that stage. 

20.5 General 5.)    As the roof is extended beyond the two columns there is a

natural deflection of the main roof tube of 168.3 mm dia. Kindly

review your structural analysis and confirm if any changes

required. Kindly also specify the amount of deflection or bow

permitted in this tube. 

The prototype will have to be got approved before taking up mass scale 

production and any structural strengthening required will be advised along 

with details at that stage. 

20.6 General 6.)With given design the various adv. Panel may not be capable to 

prevent water ingress inside the Advertisement Panels. Do you like 

to review the design of the advertisement panel and confirm if any 

changes required.

The prototype will have to be got approved before taking up mass scale 

production and any structural strengthening required will be advised along 

with details at that stage. 

21.1 Bid Document Vol.-II. Sl.No.8 

of Bill of Quantities - Package 

A, Bill of Quantity - Package 

B, Bill of Quantity - Package 

C.

1. The requirement of fitting bottom aluminium profile is not there

as the bottom is supported by SS 304 (40mm x 80mm) rectangular

tube. However, top of the aluminium profile need to cover with a

anodised hardened aluminium cover to prevent any water ingress

through the fasteners. 

The prototype will have to be got approved before taking up mass scale 

production and any structural strengthening required will be advised along 

with details at that stage. 

21.2 2. To get a coverage under international warranty of Sabic

Innovative Plastics (formerly known as GE Structured Products)

EPDM Gaskets should be as per recommended arrangement of

Sabic Innovative Plastics. There is no grade with Sabic Innovative

Plastics (former GE Structured Products) for Lexan Thermoclear

Sun XP Sheet LTC10/2RS1700 (bronze) as given in the tender

document. Is the correct product no. from GE Structured Products

is Lexan Thermoclear Sun XP Sheet LT2XP10/2RS1.7 (bronze) or

from Sabic Innovative Plastic Lexan Thermoclear Sun XP Sheet is

LT2XP102RS17? Kindly confirm.

The prototype will have to be got approved before taking up mass scale 

production and any structural strengthening required be advised along with 

details at that stageand shall be related to the specifications since revised. 
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22.1 Bid Document Vol.-II. 

Sl.No.10 of Bill of Quantities - 

Package A, Bill of Quantity - 

Package B, Bill of Quantity - 

Package C.

Possibly there is no specific product no. stating scratch, flame and

vandal resistant Clear Lexan Margard sheet of GE Structured

Products/Sabic Innovative Plastics and 15 years of international

warranty as given here. Tender document refers to polycarbonate

Multiwall sheet covered by 15 years of warranty……this item is

not a polycarbonate multi-wall sheet but it is a compact plain

polycarbonate sheet with UV coating on both sides. For

information, certain range of polycarbonate sheets are coated with

Margard coating which are scratch resistant. However, as per the

warranty requirements of such coated sheets are typically need to

be “….installed and maintained according to SABIC Innovative

Plastics’ recommendations….”. Typically Lexan Margard sheet

cleaning requirement states “…..Never scrape the sheet with

squeegees, razorblades or other sharp instruments……” to ensure

this condition at site is a questionable to avail the international

warranty. Some of the product range of clear polycarbonate sheet

are covered by 10 years of maximum international warranty

covering loss of light transmission, loss of strength due to weathering. One datasheet states as “Lexan XL102UV sheet is the only polycarbonate glazing material backed by a ten-year limited warranty against yellowing, loss of light transmission and breakag

The tender conditions shall prevail as the material of required quality is 

available, however the guarantee period will be 10 years or as per the 

guarantee given by the manufacturer, whichever is more.

22.2 8mm thick clear polycarbonate sheet appears to include glazing 

material requirements for Stand Alone Advertisement Panel. 

Suggestion if 9.5mm approx thick toughend glass is provided & 

fixed on Stand Alone Panel then cost likely to reduce significantly.

The tender conditions shall prevail as the material of required quality is 

available, however the guarantee period will be 10 years or as per the 

guarantee given by the manufacturer, whichever is more.

See our submission as given against Sl.No. 4 & this holds good

here. Suggest dropping of the word vandal resistant.

The tender conditions shall prevail.

Suggested product code of GE Structured product is Clear 

Polycarbonate sheet PT1004 or XL102UV with 4mm thickness

The tender conditions shall prevail as the material of required quality is 

available.

Bid Document Vol.-II. 

Sl.No.11 of Bill of Quantities - 

Package A, Bill of Quantity - 

Package B, Bill of Quantity - 

Package C.

23
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Bid Document Vol.-II. 

Sl.No.12 of Bill of Quantities - 

Package A, Bill of Quantity - 

Package B, Bill of Quantity - 

PackageC

The CFL Light specified & located as per drawing here will be

directly visible to the vehicular traffics. This could be a safety

hazard for the vehicular traffic. Request you to kindly review the

location of the CFL lamps and the lamps specification as specified

in the tender document. Do the lamp body need to have IP 65

protection? 

The tender conditions shall prevail.only three tube light be fixed and no 

other fitting be provided

Do the lamps need to have day light type illumination? The tender conditions shall prevail.

25 Bid Document Vol.-II. 

Sl.No.13 of Bill of Quantities - 

Package A, Bill of Quantity - 

Kindly clarify if hot-dip galvanizing to be done on the anchor bolts

to prevent rusting?

The hot-dip galvanizing has to be done on the anchor bolts to prevent

rusting.

26 Bid Document Vol.-II. 

Sl.No.15 of Bill of Quantities - 

Package A, Bill of Quantity - 

Package B, Bill of Quantity - 

As per the drawing, 6 nos. of cables need to run through 32mm dia 

PVC conduit pipe. This appears to be not feasible. Suggest to use 

75mm NB PVC pipe as conduit. Kindly confirm your acceptance.

The tender conditions shall prevail, however the size of conduit pipes is 

increased to 2 Nos of 50mm dia instead of 32mm dia.

27 Bid Document Vol.-II. 

Sl.No.16 of Bill of Quantities - 

Package A, Bill of Quantity - 

Package B, Bill of Quantity - 

Running a 32mm dia PVC conduit pipe inside a stainless steel 

structure is a difficult proposition. Request deletion of 32mm dia 

PVC conduit pipe inside a stainless steel members.

The tender conditions shall prevail.

28 Bid Document Vol.-II. 

Sl.No.17 of Bill of Quantities - 

Package A, Bill of Quantity - 

Kindly clarify "450m in depth" with respect to specifications The details for the size of precast manhole having thickness of 80mm

This item may not be required if 75mm NB PVC conduit pipe is

used against Sl.No. 8.

The tender conditions shall prevail.

Elimination of this item may reduce the cost. Kindly review & 

confirm.

The tender conditions shall prevail.

600 mm wide and 900mm height MS Electrical weather proof

feeder box to locate one MCB switch and electrical meter appears

to be highly over sized. Kindly review the size and this may reduce

the cost.

The tender conditions shall prevail.

Kindly confirm changes. The tender conditions shall prevail.

This item may not be required if 75mm NB PVC conduit pipe is

used against Sl.No. 8.

The item is necessary as such has to be provoided in accordance with the 

requirment

Elimination of this item may reduce the cost. Kindly review & 

confirm.

The tender conditions shall prevail.

32 Bid Document Vol.-II. 

Sl.No.22 of Bill of Quantities - 

Package A, Bill of Quantity - 

Kindly clarify on “relevant clauses of Section 200”. The sentence, "relevant clauses of section 200", may not be considered and 

thus ignored.

Bid Document Vol.-II. 

Sl.No.18 of Bill of Quantities - 

Package A,  Package B & C

29

24

Bid Document Vol.-II. 

Sl.No.19 of Bill of Quantities - 

Package A,  Package B & C.

30

Bid Document Vol.-II. 

Sl.No.20 of Bill of Quantities - 

Package A, Package B  

&PackageC

31
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33 Bid Document Vol.-II. 

Sl.No.27 of Bill of Quantities - 

Package A, Bill of Quantity - 

Package B, Bill of Quantity – 

Package C

Please define the mechanism & procedure for “the cost of the 

components of the old bus queue shelter is to be credited to the 

employer”. As per Appendix to Tender, Employer is “Delhi 

Integrated Multi Modal Transit System Limited (DIMTS)”.

The credit for BQS demolished shall be taken in the bills payable

34 Bid Document Vol.-II. 

Sl.No.28 of Bill of Quantities - 

Package A, Bill of Quantity - 

Package B, Bill of Quantity – 

Package C

As per specification given in Tender S.No. 2(a) & 2(b), M-25 & 

M35 grade of RMC  can be used. To avoid mix-up between RMC 

M-25, M-30, M-35; instead of RMC M-30 use of RMC M-25 or M-

35 may be permitted. 

All cast in Situ - cement concrete items may be considered in M-25 Grade. 

However grade of precast CC items shall remain as prescribed in the bid 

document.

35 Bid Document Vol.-II. 

Sl.No.29 of Bill of Quantities - 

Package A, Bill of Quantity - 

Package B, Bill of Quantity – 

Package C

Kindly confirm if 40watt standard tube lights to be used or 36watt 

tube lights to be used which gives day light illumination (T8 Warm 

White Fluorescent Tube). Please specify what type of lighting & 

fittings to be used for Stand Alone Advertisement Panel.

T8 tubelights in 21/840 colour or daylight may be used instead of 40 Watt 

standard tubelights.

There appears to be a typing error in “Earthing shall be

independent pipe type earthing pit with gel type earthing

electrodes”. Should it read as “Earthing shall be independent pipe

type earthing pit OR with gel type earthing electrodes”.

Earthing shall be independent pipe type earthing pit with gel type earthing 

electrodes. Should it read as "Earthing shall be independent pipe type 

earthing pit OR with gel type earthing electrodes".

Kindly confirm.

37 Bus Shelter Drawing sheet 

No.1to10

Drawings may kindly be corrected and issued to make it consistent 

with the final Bill of Quantities.

The Drawings/Bill of Quantities are final as given in the tender documents 

with the clarifications given now

38 Bus Shelter Drawing  sheet 

No.1

Drawing shows power to the Stand Alone panel is fed directly from 

CC pre-cast junction box to the stand alone advertisement panel 

and power is not routed through the electrical power meter. It is 

suggested to locate power meter with MCB in a suitable enclosure 

next to the electrical junction box for easy routing of the electrical 

power.

Tender drawings shall prevail.

39 Bus Shelter Drawing sheet 

No,2

Materials for flanges are not specified. Kindly confirm if these are 

SS-304 flanges.

Flanges like other joinery items are in SS 304 grade, this has been included 

in drawing wherever missing.

40 Bus Shelter Drawing sheet 

No.3

It is not clear how SS side plate welded to the advertisement panel 

frame. Is this an error? Kindly check and confirm.

This is a typographical error and has been corrected in the drawing

The door fixing arrangement for the advertisement panel may not

be capable of preventing water ingress inside the adv. panel. Kindly

review the design.

The successful bidder will  check the design before execution of the work 

and prepare shop drawings to ensure adequate water protection and sealing 

of all panels.

The thickness of adv. panel should be around 175 mm approx.

against 156mm specified to allow space for fitting diffuser plate or

sheet and adv. material and proper diffusion of light.

Width of the panel is considered adequate

Interface between roof and the vertical column appears to be 

structurally weak. Kindly review & confirm if any changes 

required.

The prototype will have to be got approved before taking up mass scale 

production and any structural strengthening required will be advised along 

with details at that stage. 

36

Bus Shelter Drawing sheet 

No.4

41

Bid Document Vol.-II. 

Sl.No.30 of Bill of Quantities - 

Package A, Bill of Quantity - 

Package B, Bill of Quantity – 

Package C
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42 Bus Shelter Drawing sheet 

No.5

8 threaded holes of M-15 are shown in the flange plate. Kindly 

confirm the number of bolts to be used and rectify errors, if any, in 

the flange plate drawing.

Drawing shows the no. of bolts correctly, the typographical error in 

drawing has been corrected.

C.F.L. lights of standard make (MY-1 by keselec shreder) when

fitted as per the drawing will be directly visible to vehicular traffic.

This is a safety hazard. Kindly review the location of the lamp to be

provided. It is suggested to use 36W (T-8 Warm White Fluorescent

Tube) behind the front plate with a deflector plate at the bottom to

avoid direct visibility of the light by the vehicular traffic.

The placement of light ensures its protection against glare to the traffic 

moving parallel to the shelter as it is located between the brackets.

Instead of running PVC conduits pipes inside the structure, a cable 

with proper insulation may give the required level of safety.

Design shall prevail

44 NIT/Eligibility Criteria/Point 

No.14.0

Whether "Split the work to more than one bidder"means that 

DIMTS reserves the right to split even the Packages, say,Package A 

into two or more parts at its discretion. Please clarify.

The condition stands withdrawn .

45 NIT/AnnexureIV,A. Financial 

criteria

The average minimum Turnover requirement for bidding all the 

three packages is 30 crores( Financial Criteria-Point no.3 ) whereas 

the Technical Qualification requirement for bidding all the three 

packages is 40 crores(Technical Criterial-Point no.3 ,A).  The 

Order value for Specialised SS Fabrication Contracts are not of 

such high value.Therefore in the interest of all the stake holders in 

this project, the minimum contract value requirement should be 

reduced to 30-35 crores thereby enabling Specialised SS 

Fabricators to participate in all the three packages.   .

The turnover of the bidder has been revised to Rs.7crores for submitting 

one packages,Rs.14 crores for two packages and Rs.21crores for three 

packages for other technical evaluation the tender conditions shall prevail

46 NIT/Annexure-IV,A Only SS work  done in the Project options mentioned will be 

considered as similar work OR any type of  work,even without SS 

work will be considered as similar work.Kindly elaborate /Clarify.

The definition of similar works is defined in Annexure IV A 1 last para 

and shall prevail

47 NIT/Annexure-IV,A What is the estimated cost of each package? Please clarify. The estimated cost of package can not be advised. However, the average 

estimated of then package for the purpose of working out the bid capacity 

may be taken as Rs. 17 crores. 

48 ITT/Clause No. 9.1 To facilitate the progress of the project in a speedy manner, it is 

requested that the BG (valid till the expiry of Defect Liability 

Period (DLP) in lieu of the cash retention may please be allowed so 

that the Contractor is having necessary funds for Mobilization of 

resources. 

Tender conditions shall prevail.

Bus Shelter Drawing sheet 

No.8

43
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49 BOQ/Point no. 10 Marguard i.e M/s GE Plastics (Supplier) giving warranty of 10 

years; NOT 15 years as specified in DTC Tender. 

Warranty may be considered as 10 years instead of 15 years or the 

manufacturer's warranty, whichever is more.

50 BOQ/Point no. 31 Since the entire BQS is proposed to be made in SS 304, hence it is 

advisable to make the associated accessories particularly advt. 

panels fabricated in the same material so as to provide the same life 

expectancy as that of the BQS. Otherwise also, when carbon steel 

is being used in conjunction with Stainless Steel, there is a high 

possibility of generation of galvanized corrosion where even SS 

304 starts rusting.  Moreover since the BQS is being made in SS, 

an SS panel will look more asthetically appealing. This can also be 

fabricated with comparative ease as compared to the one proposed 

inj GI.                                                                                                                                                                                                                       

Since the J-Bolts / Washers are in Galvanized MS and Nuts and 

Bolts are mentioned in SS, hence it is advisable that J-Bolts / 

Washers should also be in SS as usage of SS in conjunction with 

GI pipes may lead to galvanized corrosion and rusting thereof. 

Tender conditions shall prevail.

51 GCC/Clause No.33 Stores space / Warehouse may please be provided at the central 

place from time to time. 

The tender conditions shall prevail.

52 GCC/Clause No.49.6 /A When the term "Liquidity Damages" is being used not as" Penality" 

then the sum equivalent of one percent should be on the default 

portion of the "contract value" and  not on 100 % of contract value 

.

Only the value of incomplete BQS shall be taken into account for 

evaluation of liquidated damages.

53 GCC/Clause No. 48/51 It is requested that a provision be made so that the Contractor may 

please be suitably compensated against suspension of work for 

more than 30 days. 

                         tender condition shall prevail

(i)  The payment period for Bill Payments is not defined which may 

please be defined 

                  the payment subject to the stages defined shall be made 15 days 

after the submission of acceptable bill by the contractor

(ii)  The Billing cycle has not been defined which may please be bi-

monthly since duration of the entire project will be too small for 

this kind of volume of work. 

The payment will be made in 3 stages during the execution of work

1. On completion of works upto plinth level for BQS

2. After erection of superstructure

3. After completion and handover of BQS in lots as defined

(iii)  The interest being charged on the amount being paid extra to 

the Contractor is @ 1.25 % per month.  It is requested that the same 

may please be extended to the Contractor in case of any delay in 

release of payment by the client to do the fairdeal.

Not applicable as condition of any advance payment stands withdrawn as 

already clarified in Para 17 above.

GCC/Clause No.62.254

9 of 11



Sr.No. Clause No. /Reference Queries/OBSERVATION DIMTS Decision

55 SCC/Clause No. 2 In order to push the project from Day 1, it is humbly requested to 

release the Mobilization Advance, may be @ 15%, against 

submission of Bank Guarantee of equivalent amount so that 

necessary resourced are mobilized from Day 1 in lieu of the fact 

that since release of Secured Advance is a time-consuming 

process.  Release of Secured Advances may get substituted by 

release of Mobilization Advance.  

                    tender condition shall prevail

56 SCC/clause No.4.1 "The land shall be available by the engineer gradually in  Part" 

Kindly clarify and eloborate in terms of Defect Liabiltiy Period and 

Completion "

The defect liability period shall be wef the date of handing over of a lot of 

BQS as defined in the tender documents

57 SCC/Clause No. 4.2 Since most of work will be pertaining to State / Central 

Government Departments, it is requested that DTC / DIMTS 

initiate the process from their offices for clearances / clarifications 

for any official / site matters.  However, the Contractor will be 

facilitating the process by deputing his physical resources at site. 

The tender conditions shall prevail.

58 SCC/Clause No. 5 Since the project duration is of 7 months, if one & half months are 

being taken by Engineer to notify corrections back to the 

Contractor; it does not justify the balance period to be used for the 

construction of entire BQS.

The required corrections will be notified to the contractor within 10 days.

59 SCC/Clause No. 5 Shall the drawings be provided by the Engineer to the contractor 

for each and every site 

The general and typical drawing shall be provided by Engineer and detailed 

drawing, shop drawings, joinery drawings and site drawings will have to 

prepared by contractor for each and every site to ensure adequate strength, 

quality, water proofing etc. and for proof checking/scrutiny  and got 

approved from Client/ Engineer

60 Instruction to Tenders 

clause1.2 (C) page 13

The conditions stands revised and be subsituted as Whereas the Joint Venture of not more than 3 members has to satisfy the 

eligibility critaria given in Annexure IV of the NIT.The  individual 

member having a major portion of the holding shall have to be nominated 

as a lead partner by the JV

61 General Fresh condition Although bidders are allowed to quote for one or two or all the three 

packages, but  a maximum of two works only, shall be awarded to an 

individual/JV bidder . The bidders should give their order of preferance 

along with their financial bids. However, the choice of allotment shall 

remain with the Client/DIMTS and in the event of one bidder bidding 

lowest in all the three packages,  the second lowest bidder shall be given a 

chance for the third left out package.  The decision of Client/DIMTS shall 

be final and binding on all the bidders  

The time and dates for Tender sale, Tender submission and opening also have been extended as  under:
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Sr.No. Clause No. /Reference Queries/OBSERVATION DIMTS Decision

The time and date for 

Tender sale: Upto 1600 hrs of 15.10.2009

Tender submission: Upto 1500 hrs of 19.10.2009

Tender  opening : At 1530 hrs of 19.10.2009

Venue and other conditions remains unchanged.
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